DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 99Y003 REVI SION NO : 1 Bl DS OPENED ON : May 19 1999
CONTRACT NO: 005663 REGGON NO : 5 AWARDED ON : May 21 1999
VERSI ON NO : 2 WORK ORDER# : OL3309
HY CSR 082 e LOWBIDDER ------- =--=----- 2ND BIDDER -------
TITLE : SR 82 SUPERI OR PAVI NG CO. COLUMBI A ASPHALT & GRAVEL, I
NACHES RI VER BRI DGE 2000 E BEECH ST--98901-2147 3307 RIVER RD
TO VALLEY MALL BLVD.
99Y003 PO BOX 10268
PROJECT - FEDERAL YAKIMA WA 989091268 YAKIMA WA 989021169
COUNTY(S) : YAKI MA CONTRACTOR NUMBER : 809500 CONTRACTOR NUMBER : 000419
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI ON
L.S.
135, 000. 00 57, 500. 00 20, 000. 00
2 REMOVI NG PORTI ON OF EXI STI NG STRUCTURE
L.S.
10, 000. 00 8, 100. 00 7,200. 00
3 REMOVI NG BEAM GUARDRAI L ANCHOR
1. 0000 EACH 150. 0000 250. 0000 150. 0000
150. 00 250. 00 150. 00
4 REMOVI NG BEAM GUARDRAI L
80. 9000 w 10. 0000 11. 2500 6. 0500
809. 00 910. 13 489. 45
5 REMOVI NG TEMPORARY PAVEMENT MARKI NG
40053. 0000 w 0. 1500 0.1200 0. 0900
6, 007. 95 4,806. 36 3,604.77
6 REMOVI NG PAI NT STRI PE
595. 0000 w 1. 5000 2. 1000 2.0800
892. 50 1, 249. 50 1, 237. 60
STRUCTURE
7 DEFI Cl ENT STRENGTH CONC. PRI CE ADJUSTMENT
CALC
2.00 2.00 2.00
8 PLUGG NG EXI STI NG BRI DGE DRAI N
4. 0000 EACH 250. 0000 115. 0000 120. 0000
1, 000. 00 460. 00 480. 00
9 TRAFFI C BARRI ER
60. 9600 w 500. 0000 500. 0000 450. 0000
30, 480. 00 30, 480. 00 27, 432.00

10 GROUTI NG OF EXI STI NG SLAB VO DS
L.S.
4, 000. 00 12, 000. 00 8, 500. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT

DOT_RGGBO5

* Kk *

PS&E JOB NO: 99Y003
CONTRACT NO: 005663

REVISION NO : 1
REGGON NO :5

BI DS OPENED ON : May 19 1999
AWARDED ON : May 21 1999

VERSI ON NO : 2 WORK ORDER# : OL3309
HY CSR 082 e LOWBIDDER ------- =--=----- 2ND BIDDER -------
TITLE : SR 82 SUPERI OR PAVI NG CO. COLUMBI A ASPHALT & GRAVEL, I
NACHES RI VER BRI DGE 2000 E BEECH ST--98901-2147 3307 RIVER RD
TO VALLEY MALL BLVD.
99Y003 PO BOX 10268
PROJECT - FEDERAL YAKIMA WA 989091268 YAKIMA WA 989021169
COUNTY(S) : YAKI MA CONTRACTOR NUMBER : 809500 CONTRACTOR NUMBER : 000419
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
SURFACI NG
11 CRUSHED SURFACI NG BASE COURSE
140. 0000 t 12. 0000 13. 0000 18. 0000
1, 680. 00 1, 820. 00 2,520. 00
LI QUI D ASPHALT
12 ASPHALT FOR TACK COAT
31. 5200 t 200. 0000 150. 0000 200. 0000
6, 304. 00 4,728.00 6, 304. 00
13 ANTI - STRI PPI NG ADDI Tl VE
EST.
19, 840. 00 19, 840. 00 19, 840. 00
14 ASPHALT FOR FOG SEAL
10. 2000 t 200. 0000 250. 0000 225. 0000
2, 040. 00 2, 550. 00 2,295. 00
ASPHALT CONCRETE PAVEMENT
15 CRACK SEALI NG
EST.
5, 000. 00 5, 000. 00 5, 000. 00
16 PLANI NG Bl TUM NOUS PAVEMENT
139656. 0000 e 0. 7500 0. 8000 0. 9500
104, 742. 00 111, 724. 80 132, 673. 20
17 ASPHALT CONC. PAVEMENT CL. A PG 70- 2t
300. 0000 t 34. 0000 35. 0000 46. 5000
10, 200. 00 10, 500. 00 13, 950. 00
18 ASPHALT CONC. PAVEMENT CL. SUPERPAVE 19 MM PG 70-2
20357. 0000 t 32.0000 27.0000 28. 4000
651, 424. 00 549, 639. 00 578, 138. 80
19 JOB M X COMPLI ANCE PRI CE ADJUSTMENT
CALC
20, 250. 00 20, 250. 00 20, 250. 00
20 COMPACTI ON PRI CE ADJUSTMENT
CALC
13, 230. 00 13, 230. 00 13, 230. 00



DOT_RGGBOS WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* % *  BI D TABULATI ON REPORT * * *
PS&E JOB NO: 99Y003 REVI SION NO : 1 Bl DS OPENED ON : May 19 1999
CONTRACT NO: 005663 REGGON NO : 5 AWARDED ON : May 21 1999
VERSI ON NO : 2 WORK ORDER# : OL3309
LSRR 082 e LOWBIDDER ------- ------- 2ND BIDDER -------
TITLE : SR 82 SUPERI OR PAVI NG CO. COLUMBI A ASPHALT & GRAVEL, |1
NACHES RI VER BRI DGE 2000 E BEECH ST--98901-2147 3307 RIVER RD
TO VALLEY MALL BLVD.
99Y003 PO BOX 10268
PROJECT - FEDERAL YAKIMA WA 989091268 YAKIMA WA 989021169
COUNTY(S) : YAKI MA CONTRACTOR NUMBER : 809500 CONTRACTOR NUMBER : 000419
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
EROSI ON CONTROL AND PLANTI NG
21 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL

22

23

24

25

26

27

28

29

30

31

EST.

TRAFFI C
BEAM GUARDRAI L TYPE 1
11. 4000 n

1, 000. 00

60. 0000
684. 00

BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 1

4.0000 EACH

1, 000. 0000
4, 000. 00

MODI FI ED BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 1

4.0000 EACH

1, 400. 0000
5, 600. 00

BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 16

1. 0000 EACH

BEAM GUARDRAI L BURI ED TERM NAL
1. 0000 EACH

BEAM GUARDRAI L SRT TERM NAL
1. 0000 EACH

BEAM GUARDRAI L ANCHOR TYPE 4
1. 0000 EACH

REMOVI NG AND RESETTI NG BEAM GUARDRAI L
11. 4000 n

CABLE BARRI ER
124. 4000 n

CABLE BARRI ER TERM NAL
4.0000 EACH

1, 000. 0000
1, 000. 00

600. 0000
600. 00

1, 800. 0000
1, 800. 00

400. 0000
400. 00

30. 0000
342.00

40. 0000
4,976. 00

1, 200. 0000
4, 800. 00

1, 000. 00

66. 0000

752. 40

1, 050. 0000
4,200. 00

1, 590. 0000
6, 360. 00

1, 250. 0000
1, 250. 00

450. 0000
450. 00

1, 900. 0000
1, 900. 00

350. 0000
350. 00

22.5000
256. 50

41. 5000
5,162. 60

400. 0000
1, 600. 00

1, 000. 00

42.9000

489. 06

1, 250. 0000
5, 000. 00

1, 975. 0000
7,900. 00

1, 150. 0000
1, 150. 00

605. 0000
605. 00

1, 825. 0000
1, 825.00

475. 0000
475. 00

23. 3000
265. 62

39. 8500
4,957. 34

1,175. 0000
4,700. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* % *  BI D TABULATI ON REPORT * * *
PS&E JOB NO: 99Y003 REVI SION NO : 1 Bl DS OPENED ON : May 19 1999
CONTRACT NO: 005663 REGI ON NO 5 AWARDED ON : May 21 1999
VERSI ON NO : 2 WORK ORDER# : OL3309
HY CSR 082 e LOWBIDDER ------- =--=----- 2ND BIDDER -------
TITLE : SR 82 SUPERI OR PAVI NG CO. COLUMBI A ASPHALT & GRAVEL, I
NACHES RI VER BRI DGE 2000 E BEECH ST--98901-2147 3307 RIVER RD
TO VALLEY MALL BLVD.
99Y003 PO BOX 10268
PROJECT - FEDERAL YAKIMA WA 989091268 YAKIMA WA 989021169
COUNTY(S) : YAKI MA CONTRACTOR NUMBER : 809500 CONTRACTOR NUMBER : 000419
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
32 TEMPORARY CONC. BARRI ER
125. 7000 w 35. 0000 37.7000 37.7000
4,399. 50 4,738.89 4,738. 89
33 RESETTI NG CONC. BARRI ER
265. 7000 w 15. 0000 9. 3500 9. 3500
3, 985. 50 2,484. 29 2,484. 29
34 TEMPORARY | MPACT ATTENUATOR
1. 0000 EACH 2, 000. 0000 2, 400. 0000 2, 400. 0000
2, 000. 00 2, 400. 00 2, 400. 00
35 REPAIR | MPACT ATTENUATOR
EST.
1.00 1.00 1.00
36 RESETTI NG | MPACT ATTENUATOR
3. 0000 EACH 1, 000. 0000 700. 0000 700. 0000
3, 000. 00 2, 100. 00 2, 100. 00
37 TRUCK MOUNTED | MPACT ATTENUATOR
1. 0000 EACH 1, 000. 0000 2, 000. 0000 3, 500. 0000
1, 000. 00 2, 000. 00 3, 500. 00
38 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
180. 0000 HR 25. 0000 40. 0000 40. 0000
4,500. 00 7,200. 00 7,200. 00
39 PLASTIC STRI PE
50576. 0000 w 3. 0000 2. 0500 2. 0500
151, 728. 00 103, 680. 80 103, 680. 80
40 PLASTI C GORE STRI PE
1290. 0000 w 3. 5000 5. 4500 5. 4500
4,515. 00 7,030. 50 7,030. 50
41 PLASTI C DROP LANE STRI PE
508. 0000 w 2.5000 1. 6500 1. 6200
1, 270. 00 838. 20 822.96
42 PLASTI C STOP BAR
21. 0000 w 30. 0000 21. 0000 21. 0000
630. 00 441. 00 441. 00



DOT_RGGBO5

PS&E JOB NO: 99Y003
CONTRACT NO: 005663
VERSI ON NO : 2

REVISION NO : 1
REGGON NO :5
WORK ORDER# : OL3309

* ok *

* Kk *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

BI DS OPENED ON : May 19 1999
AWARDED ON : May 21 1999

HY CSR 082 e LOWBIDDER ------- =--=----- 2ND BIDDER -------
TITLE : SR 82 SUPERI OR PAVI NG CO. COLUMBI A ASPHALT & GRAVEL, I
NACHES RI VER BRI DGE 2000 E BEECH ST--98901-2147 3307 RIVER RD
TO VALLEY MALL BLVD.
99Y003 PO BOX 10268
PROJECT - FEDERAL YAKIMA WA 989091268 YAKIMA WA 989021169
COUNTY(S) : YAKI MA CONTRACTOR NUMBER : 809500 CONTRACTOR NUMBER : 000419
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
43 PLASTI C TRAFFI C ARROW
8. 0000 EACH 100. 0000 60. 0000 58. 6000
800. 00 480. 00 468. 80
44 TEMPORARY PAVEMENT MARKI NG
20245. 0000 w 0. 1800 0. 1400 0. 1400
3, 644. 10 2,834. 30 2,834. 30
45 PERMANENT SI GNI NG
L.S.
3, 140. 00 3, 500. 00 2,975. 00
46  LOOP REPLACEMENT
L.S.
3, 400. 00 3, 000. 00 4, 300. 00
47 TRAFFI C SAFETY DRUM
80. 0000 EACH 60. 0000 40. 0000 40. 0000
4,800. 00 3, 200. 00 3, 200. 00
48 SEQUENTI AL ARROW SI GN
1600. 0000 HR 3. 0000 3.0000 3. 0000
4,800. 00 4,800. 00 4,800. 00
49 PORTABLE CHANGEABLE MESSAGE SI GN
3. 0000 EACH 2, 000. 0000 5, 000. 0000 5, 000. 0000
6, 000. 00 15, 000. 00 15, 000. 00
50 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE S| GN
2250. 0000 HR 5. 0000 4.0000 4. 0000
11, 250. 00 9, 000. 00 9, 000. 00
51 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
5, 100. 00 1, 500. 00 750. 00
52 TRAFFI C CONTROL LABOR
4800. 0000 HR 29. 0000 28.5000 28.5000
139, 200. 00 136, 800. 00 136, 800. 00
53 TRAFFI C CONTROL VEHI CLE
75. 0000 DAY 40. 0000 40. 0000 40. 0000
3, 000. 00 3, 000. 00 3, 000. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGBO5

PS&E JOB NO: 99Y003
CONTRACT NO: 005663
VERSI ON NO : 2
HWY : SR 082
TI TLE : SR 82 SUPERI OR PAVI NG CO.
NACHES RI VER BRI DGE 2000 E BEECH ST--98901- 2147
TO VALLEY MALL BLVD.
99Y003 PO BOX 10268
YAKIMA WA 989091268

REVISION NO : 1
REGGON NO :5
WORK ORDER# : OL3309

BI DS OPENED ON : May 19 1999
AWARDED ON : May 21 1999

------- LOWBIDDER ------- =«=----- 2ND BIDDER =-------

COLUMBI A ASPHALT & GRAVEL, I
3307 RIVER RD

YAKI VA WA 989021169

PRQJECT : FEDERAL
COUNTY(S) : YAKI MA CONTRACTOR NUMBER : 809500 CONTRACTOR NUMBER : 000419
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
54 TRAFFI C CONTROL SUPERVI SOR
1200. 0000 HR 31. 0000 30. 0000 30. 0000
37, 200. 00 36, 000. 00 36, 000. 00
55 CONSTRUCTI ON SI GNS CLASS A
30. 0000 e 65. 0000 50. 0000 50. 0000
1, 950. 00 1, 500. 00 1, 500. 00
OTHER | TEMS
56 TRAI NI NG
600. 0000 HR 2.0000 1. 0000 2.0000
1, 200. 00 600. 00 1, 200. 00
57 ROADSI DE CLEANUP
EST.
10, 000. 00 10, 000. 00 10, 000. 00
58 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
1.00 1.00 1.00
59 CREDI T/DEBI TS - M NOR CHANGES
CALC
-10. 00 -10. 00 -10. 00

CONTRACT TOTAL

$1, 460, 757. 55

$1, 242, 441. 27

$1, 257, 882. 38



